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greak:
DATE: August 4, 1989 Other:

SUBJECT: Scope of work for PRP Search
Tri-state Mining/Oronogo-Duenwig Sites
Jasper County, Missouri

FROM: Mark Bogina, Project Manager
Remedial Section, superfund Branch

TO: TES IX Contractor

Purpoge:

The purpose of this scope of work is to define the nature of
work to be completed by the contractor in support of EPA's search
for potentially responsible parties (PRP's) at the Oronogo-
Duenwig Superfund gite.
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A, BACKGROUND INFORMATION
Project Personnel

Mark Bogina#
Remedial Project Manager
(913) 236-2856

*Primary Contact, Contractor shall receive direction from the EPA
Project Manager only. S8hould the EPA Project Manager change, EPA
has the responsibility of notifying the contractor.

SITE HISTORY

Numerous lead and zinc mining companies operated mining,
milling and/or smelting operations from about 1850 through 1945
in the Tri-state Mining site - Jasper County. The Oronogo-
Duenwig site includes a portion of the site. A portion of a PRP
search- was completed by Tech Law in October 1987. Tech Law used
several references to identify approximately 1,270 mining
companies that operated on the site.

B. OQRONOGQ-DUENWIG PRP SEARCH: TASK SUMMARIES
Task 1 - Obtain Clearance

In order to review RCRA/CERCLA confidential business




information (CBI), the contractor must assure the project
manager, in writing, that they are cleared to review this
information.

Task 2 - File Organization

Contractor shall use the recently developed regional file
structure to establish the PRP files.

Task 3 - File Maintenance

Due to the anticipated influx of new correspondence and
documents, the project files must be kept updated by the
contractor. Contractor shall maintain a duplicate set at their
offices, these files shall be locked at all times.

Task 4 - Title Search

The objective of this task is to identify past and present
site owners. Other PRPs connected with the site may also be
identified during a title search if their roles appear in
recorded documents. Specific results of the title search include
summaries of transactions involving the site property, identities
of PRPs, and certified copies of title documents. From this
information the present and past owners of the property, and
often lease agreements with site operators, can be identified.
Other information should include how the site property was used
during various periods of time. A title search may also be
conducted for parcels adjacent to the site. This may provide
names of people who are familiar with past or present site
activities; these people can then be contacted and interviewed.

A title search for adjacent parcels may also provide information
about other activities in the area that may have contributed to
contamination at the site.

Task 5 - Sources of Information

The objective of this task is to document all sources of
information used in the PRP search process and to insure that
maximum use is made of available sources.
Task 6 - Mailings

Under this task, preparation for mailing of a notice letter
provided by EPA to all viable PRPs will be completed.

Task 7 - Deliverables

A list of deliverables and schedule for submittal is set
forth under this task.




C. DIRECTIONS IO COMPLETE TRI-STATE MINING/ORONOGO-DUENWIG PRP SEARCH
Task 2 - File Organization

Estimate 1OE usage of 40 hours.
Task 2.1 - Obtain Documents -

Obtain all documents in EPA's possession which pertain to
PRP's, including any additional documents specified by the EPA
Project Manager.

a) - Sources

The Joplin Globe Mining Pages (available from University of

Missouri - Rolla)

Local Public Library

Missouri Department of Natural Resources

Local police, fire, health officials (as directed)

b) - Numbering

All documents will be Bates stamped.

Task 2.2 ~ Create Files

Establish files according to Regional File Structure. Each
file must have affixed to it a typewritten label bearing the
company name. Contractor to supply all labels, files, hanging
folders, etc.

Task 3 - File Maintenance

Estimated LOE usage of 20 hours.

When EPA conducts mailings and anticipates responses, or
receives new information, the contractor is charged with file
maintenance to assure that all EPA correspondence, subsequent
responses, and new evidence are chronologically filed in the
appropriate correspondence section of the company file.

Task 3.1 - Update Files

Contractor shall make duplicates of all correspondence for
their own use and provide all originals to EPA. The originals
shall be filed at EPA's Region VII office by the contractor.
Task 4 - Title Search

Estimated LOE usage of 80 hours.



Task 4.1 = Perform Title Search

Before beginning the actual title search, the researcher
will need to obtain information on the site location and
description, and specific EPA requirements for the title search.
For this task, the researcher may be the contractor or a title
company subcontracted by the contractor. Specifically, the
researcher should:

1.

Contact the EPA project manager to obtain project
specifics and a summary of efforts to date. Because the
sites have been operated since 1850, the contractor will
limit the title search to the years of interest as
directed by the EPA Primary Contact.

Identify and describe mining companies and other PRPs
that mined, milled and.or smelted in the Tri~-State
Mining District - Jasper County and those that operated
within the Oronogo-Duenwig site. The two lists with
discussion should be provided in separate sections of
the final report.

Conduct corporate status research to identify those
companies which are still in existence. This will
include a review of the companies' liabilities

In order to obtain additional evidence linking specific
mining companies to mining activities onsite, title
documents should be obtained from Jasper County property
records for the land encompassed by the Oronogo/Duenwig
site. These documents would include leases, deeds, etc.

For those companies found to currently exist, review the
Joplin Globe mining pages (available from University of
Missouri - Rolla) to determine the percent of zinc and
lead ore produced by each company and the total ore
produced by each company. This will include the total
ore produced by year and throughout the mining era.

Task 4.2 - Summarize Information

Prepare a reference list of all recorded documents,
including their location (book number, page number). Recorded
documents may include:

Deeds

Leases

Grants
Mortgages/liens
Easements




- Agreements
- Legal property descriptions

Task 5 - Sources of Information
Estimated LOE usage of 40 hours.
Task 5.1 - Information Search

These information sources should be searched "top down." At
least two sources should corroborate.

Local/Long Distance Telephone Directory
Libraries
Secretary of State's Office

Post Office

Local Chamber of Commerce
city/County Clerk or Recorders Office
Tax Assessors Office

Task 5.2 - Information Available From Above Sources

10 K Reports

Addresses

Articles of Incorporation

Mergers

Registered Agents

Articles of Dissolution

Name Changes

Annual Reports

Moody's Manual of Investments
Standard & Poor's Corporate Descriptions
The Thomas Register of Manufacturers
Trade Journals

Local Industrial Directories

Income Tax Payments

Death Certificates

Task 5.3 - Directions to Use Sources of Information

a) = Directory Assistance

As a result of previous tasks the contractor should have
identified the towns where several of the PRP's did business,
directory assistance should provide phone numbers where companias
can be contacted.

b) - Libraries

Public Library, Micro Text Department and Business Libraries



may be utilized for address search if these are the most cost
effective search locations. Micro Text Department have
microfiche of old yellow page phone directories dating back to
the seventies in most cases. Business Library resources which
may be utilized include the following:

Annual Reports, Moody's Manual of Investments, Standard and
Poor's, Thomas Register, Trade Journals, Who Owns Who, the
Directory of Corporate Affiliations and the directory of
directories.

c) - Secretary of State's Office

If necessary obtain Articles of Incorporation, Mergers,
Registered Agents, Articles of Dissolution, and Name Changes.

d) - Post office

Conduct a forwarding address search, if necessary, at local
U.S. Post Office.

e) = Chamber of Commerce
f) - Clerk

Contact clerks for information and suggestions for
additional information.

g) - Local Tax Assessors Office

Search local town records to obtain PRP addresses. Contact
Assessors office to obtain this information.

Task 6 - Mailings
Estimated LOE usage of 10 hours.

Upon receipt of a model notice letter from the EPA Project
Manager, the contractor shall prepare an appropriate number of
copies with corresponding PRP addresses. In addition, certified
mail stubs, addresses, labels, postage, EPA Division Directors
signature stamp, and the actual mailing shall be coordinated with
the EPA Project Manager. Mass production not to proceed until
written approval is obtained.

Task 7 - Deliverables

Task 7.1 = Requirements

Eohroted %uaé’ vsepe of 285 heurs

The following deliverables will be required under this work
assignment. Each deliverable will be submitted as draft and will



be revised according to EPA comment (if necessary). All EPA
written comments not addressed in an appropriate revision to the
draft document must be itemized along with reasons for non-
inclusion in a letter to the EPA Project Manager. Documents will
only be considered final when the EPA Project Manager submits a
letter to the contractor stating so. all draft documents must be
stamped appropriately. The EPA Project Manager must receive 3
copies of each report submittal.

The period of performance for this project shall extend to
March 15, 1990; however, submittal due dates for deliverable are
specified below under Task 7.2. Specific deliverables include:

1. Regular briefings should be held with the EPA remedial
project manager on a weekly basis. These briefings will be at a
minimum by telephone and should provide an update of recent
efforts, hours expended, etc.

2. An interim summary report following the completion of
Task 3 above should be prepared and submitted by November 30,
1989. The report should summarize the work conducted, the
identity of existing mining companies, the identity of companies
rejected from further review and the rationale for such rejection
to date.

3. A tinal report must be submitted on a date to be
determined subsequent to Del. 2 summarizing all activities
conducted and the conclusions. The report should be a complete
compilation of all documents obtained during the stated effort,
including appropriate attachments as appendices.

4. Formal written notice should be sent to the EPA remedial
project manager when 75 percent of budget is expended.

Task 7.2 - Adherence Schedule

1. Due date of Draft Work Plan Day 1
2. Contractor attends kick off Day 2
meeting to discuss SOW

3. Contractor submits Final Work Plan Day 10

4. Contractor performs Task 1 Day 10
Task 2 Day 10
Task 3 Day 15
Task 4 Day 30
Task 5 Day 15-80

5. Interim Report (Draft) Day 75-80




6. Mid project planning meeting

7. Contractor performs Task 7
8. Final Report (Draft)
(Final)

Task 7.3 - Travel

Day 90
Day 75

Day 120
Day 150

1. Two trips to Jasper County, Missourki, to research

records on file.

2. Three trips to Kansas City, Kansas, to meet with EPA

remedial project manager.

Task 7.4 - Estimate of Technical Hours Required

This work assignment will not exceed 500 LOE.
be 25 LOE included for administrative costs associated waith

closeout.

There should



